DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 997014 REVI SI ON NO : BI DS OPENED ON : May 27 1999
CONTRACT NO: 005679 REGGON NO : 6 AWARDED ON : Jun 1 1999
VERSI ON NO : 3 WORK ORDER# : 0L3410
HAWY CSR 020 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 20 VALLEY ASPHALT & PAVING, |NC. POE ASPHALT PAVI NG, | NC. CENTRAL WASHI NGTON ASPHALT,
VIC. GRAVES MIN. RD TO SR 39t 485 SPANI SH PRAIRI E RD 302 15TH ST 843 KI TTLESON RD - - 98837- 073¢
997014 CLARKSTON WA 99403- 2372 PO BOX 939
PROJECT - FEDERAL COLVILLE WA 991149654 LEWSTON |ID 835010449 MOSES LAKE WA 98837014:
COUNTY(S) : FERRY CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
208, 410. 00 125, 000. 00 142, 500. 00 300, 000. 00
2 CLEARI NG AND GRUBBING - SITE PS-FY-139
2. 0000 ha 7, 000. 0000 0. 0000 3, 000. 0000 1, 000. 0000
14, 000. 00 0.00 6, 000. 00 2, 000. 00
3 CLEARI NG AND GRUBBI NG - SI TE PS-FY-91 & EXT.
2. 0000 ha 7, 000. 0000 0. 0000 5, 500. 0000 1, 000. 0000
14, 000. 00 0.00 11, 000. 00 2, 000. 00
4 STRIPPING INCL. HAUL - SITE PS-FY-139
15000. 0000 s 1. 0000 0. 0000 2.2000 2. 0000
15, 000. 00 0.00 33, 000. 00 30, 000. 00
5 REMOVI NG DRAI NAGE STRUCTURE
3.0000 EACH 200. 0000 151. 0000 200. 0000 235. 0000
600. 00 453. 00 600. 00 705. 00
6 REMOVI NG ASPHALT CONC. CURB
1105. 0000 8 5. 7500 3. 2500 4.0000 2. 5000
6, 353. 75 3,591.25 4,420.00 2,762.50
7 REMOVI NG CONC. BARRI ER
180. 0000 8 9. 0000 16. 5000 18. 0000 16. 5000
1, 620. 00 2,970. 00 3, 240. 00 2,970. 00
8 REMOVI NG BEAM GUARDRAI L ANCHOR
17. 0000 EACH 150. 0000 252. 0000 250. 0000 250. 0000
2, 550. 00 4,284.00 4, 250. 00 4, 250. 00
9 REMOVI NG BEAM GUARDRAI L
795. 0000 8 10. 0000 3. 6000 4.0000 3. 6000
7, 950. 00 2,862.00 3,180. 00 2,862.00
10 REMOVI NG GUI DE POST
74.0000 EACH 3. 4000 3.0000 4.0000 3.0000
251. 60 222.00 296. 00 222.00
11 REMOVI NG TEMPORARY PAVEMENT MARKI NG
25500. 0000 8 0. 1800 0. 1000 0. 1500 0. 1000
4,590. 00 2, 550. 00 3, 825. 00 2, 550. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 997014 REVI SI ON NO : BI DS OPENED ON : May 27 1999
CONTRACT NO: 005679 REGGON NO : 6 AWARDED ON : Jun 1 1999
VERSI ON NO : 3 WORK ORDER# : 0L3410
HAWY CSR 020 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 20 VALLEY ASPHALT & PAVING, |NC. POE ASPHALT PAVI NG, | NC. CENTRAL WASHI NGTON ASPHALT,
VIC. GRAVES MIN. RD TO SR 39t 485 SPANI SH PRAIRI E RD 302 15TH ST 843 KI TTLESON RD - - 98837- 073¢
997014 CLARKSTON WA 99403- 2372 PO BOX 939
PROJECT - FEDERAL COLVILLE WA 991149654 LEWSTON |ID 835010449 MOSES LAKE WA 98837014:
COUNTY(S) : FERRY CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
12 ROADWAY EXCAVATI ON | NCL. HAUL
3150. 0000 s 6. 0000 11. 5000 15. 6000 5. 0000
18, 900. 00 36, 225. 00 49, 140. 00 15, 750. 00
13 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
5000. 0000 e 8.1000 15. 0000 11. 6000 6. 0000
40, 500. 00 75, 000. 00 58, 000. 00 30, 000. 00
14 EMBANKNMENT COMPACTI ON
2000. 0000 s 1. 5000 2. 5000 4.0000 5. 0000
3, 000. 00 5, 000. 00 8, 000. 00 10, 000. 00
STOCKPI LI NG
15 MAI NTENANCE SAND 6.30 MM M NUS | N STOCKPI LI
12000. 0000 s 10. 0000 13. 5000 19. 9000 25. 0000
120, 000. 00 162, 000. 00 238, 800. 00 300, 000. 00
DRAI NAGE
16 DROP | NLET TYPE 1
2. 0000 EACH 2, 500. 0000 3, 000. 0000 3, 000. 0000 2, 050. 0000
5, 000. 00 6, 000. 00 6, 000. 00 4,100. 00
17 QUARRY SPALLS
30. 0000 s 50. 0000 110. 0000 150. 0000 57. 0000
1, 500. 00 3, 300. 00 4,500. 00 1, 710. 00
18 RELAYI NG CULVERT PI PE 450MM DI AM
5. 0000 8 40. 0000 101. 0000 120. 0000 150. 0000
200. 00 505. 00 600. 00 750. 00
19 RELAYI NG CULVERT Pl PE 600MMV DI AM
3.0000 8 50. 0000 101. 0000 120. 0000 192. 0000
150. 00 303. 00 360. 00 576. 00
20 RELAYI NG CULVERT PI PE 900MM DI AM
2. 0000 8 60. 0000 186. 0000 200. 0000 288. 0000
120. 00 372.00 400. 00 576. 00

21 UNDERDRAI N PI PE 200 MM DI AM
360. 0000 hg 45. 0000 20. 0000 25. 0000 41. 0000
16, 200. 00 7,200. 00 9, 000. 00 14, 760. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 997014
CONTRACT NO: 005679
VERSI ON NO : 3

REVI SI ON NO :
REGGON NO : 6
WORK ORDER# : 0L3410

BI DS OPENED ON : May 27 1999
AWARDED ON : Jun 1 1999

HAWY CSR 020 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 20 VALLEY ASPHALT & PAVING, |NC. POE ASPHALT PAVI NG, | NC. CENTRAL WASHI NGTON ASPHALT,
VIC. GRAVES MIN. RD TO SR 39t 485 SPANI SH PRAIRI E RD 302 15TH ST 843 KI TTLESON RD - - 98837- 073¢
997014 CLARKSTON WA 99403- 2372 PO BOX 939
PROJECT - FEDERAL COLVILLE WA 991149654 LEWSTON |ID 835010449 MOSES LAKE WA 98837014:
COUNTY(S) : FERRY CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
22 DRAIN PIPE 300 MM DI AM
35. 0000 8 40. 0000 75. 5000 80. 0000 46. 0000
1, 400. 00 2,642.50 2, 800. 00 1, 610. 00
23 SCHEDULE A CULV. PIPE 450 MM DI AM
5. 0000 8 72. 7000 201. 0000 220. 0000 158. 0000
363. 50 1, 005. 00 1, 100. 00 790. 00
24 SCHEDULE A CULV. PIPE 600 MM DI AM
32. 0000 8 102. 2000 120. 5000 150. 0000 110. 0000
3,270. 40 3, 856. 00 4,800. 00 3, 520. 00
25 PLAIN ST. CULV. PIPE 2.8 MM TH. 1200 MM DI AM
3.0000 8 200. 0000 231. 5000 250. 0000 235. 0000
600. 00 694. 50 750. 00 705. 00
STORM SEVER
26 CATCH BASIN TYPE 1
7.0000 EACH 885. 0000 1, 515. 0000 1, 500. 0000 635. 0000
6, 195. 00 10, 605. 00 10, 500. 00 4, 445. 00
STRUCTURE
27 ST. REINF. BAR FOR HEADWALL
80. 0000 kg 2. 0000 12. 0000 14. 0000 20. 0000
160. 00 960. 00 1, 120. 00 1, 600. 00
28 CONC. CLASS 20 FOR HEADWALL
2. 0000 s 250. 0000 1, 000. 0000 1, 150. 0000 500. 0000
500. 00 2, 000. 00 2,300. 00 1, 000. 00
SURFACI NG
29 CRUSHED SURFACI NG BASE COURSE
19000. 0000 t 10. 6000 14. 2500 14. 2000 10. 0000
201, 400. 00 270, 750. 00 269, 800. 00 190, 000. 00
LI QUI D ASPHALT
30 ASPHALT CRS-2
160. 0000 t 275. 0000 170. 0000 200. 0000 246. 0000
44, 000. 00 27, 200. 00 32, 000. 00 39, 360. 00
31 ASPHALT FOR TACK COAI
100. 0000 t 275. 0000 170. 0000 200. 0000 165. 0000
27, 500. 00 17, 000. 00 20, 000. 00 16, 500. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 997014 REVI SI ON NO : BI DS OPENED ON : May 27 1999
CONTRACT NO: 005679 REGGON NO : 6 AWARDED ON : Jun 1 1999
VERSI ON NO : 3 WORK ORDER# : 0L3410
HAWY CSR 020 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 20 VALLEY ASPHALT & PAVING, |NC. POE ASPHALT PAVI NG, | NC. CENTRAL WASHI NGTON ASPHALT,
VIC. GRAVES MIN. RD TO SR 39t 485 SPANI SH PRAIRI E RD 302 15TH ST 843 KI TTLESON RD - - 98837- 073¢
997014 CLARKSTON WA 99403- 2372 PO BOX 939
PROJECT - FEDERAL COLVILLE WA 991149654 LEWSTON |ID 835010449 MOSES LAKE WA 98837014:
COUNTY(S) : FERRY CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
LI QUI D ASPHALT
32 ANTI - STRI PPI NG ADDI Tl VE
EST.
48, 835. 00 48, 835. 00 48, 835. 00 48, 835. 00
Bl TUM NOUS SURFACE TREATMENT
33  MODI FI ED CLASS C BST
800. 0000 s 31. 0000 26. 5000 28.5000 34. 0000
24, 800. 00 21, 200. 00 22, 800. 00 27, 200. 00
ASPHALT CONCRETE PAVEMENI
34 PLANI NG Bl TUM NOUS PAVEMENT
17750. 0000 e 3.0000 1. 9500 1. 1000 1. 2000
53, 250. 00 34, 612. 50 19, 525. 00 21, 300. 00
35 ASPHALT CONC. FOR PRELEVELING CL. B PG 58- 3.
19000. 0000 t 26. 0000 27.0000 29. 6500 31. 0000
494, 000. 00 513, 000. 00 563, 350. 00 589, 000. 00
36 ASPHALT CONC. FOR PAVEMENT REPAI |
1460. 0000 t 40. 0000 40. 0000 48. 7000 35. 5000
58, 400. 00 58, 400. 00 71, 102. 00 51, 830. 00
37 ASPHALT CONC. PAVEMENT CL. B PG 58- 3:
30000. 0000 t 27.0000 28. 0000 29. 0000 30. 5000
810, 000. 00 840, 000. 00 870, 000. 00 915, 000. 00
38  MAI NTENANCE ASPHALT CONC. PAVEMENT CL. B PG 58-34
2500. 0000 t 18. 0000 24.0000 30. 0000 28. 0000
45, 000. 00 60, 000. 00 75, 000. 00 70, 000. 00
39 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
39, 796. 00 39, 796. 00 39, 796. 00 39, 796. 00
40 COMPACTI ON PRI CE ADJUSTMENT
CALC
26, 531. 00 26, 531. 00 26, 531. 00 26, 531. 00
41 ASPHALT CONC. APPROACH CL. B PG 58- 3«
375. 0000 t 43. 0000 30. 0000 55. 0000 35. 0000
16, 125. 00 11, 250. 00 20, 625. 00 13, 125. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 997014 REVI SI ON NO : BI DS OPENED ON : May 27 1999

CONTRACT NO: 005679 REGGON NO : 6 AWARDED ON : Jun 1 1999

VERSI ON NO : 3 WORK ORDER# : 0L3410

Y CSR 020 T e LOW BIDDER ----=-- =-=---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------

TITLE : SR 20 VALLEY ASPHALT & PAVING, |NC. POE ASPHALT PAVI NG, | NC. CENTRAL WASHI NGTON ASPHALT,
VIC. GRAVES MIN. RD TO SR 39t 485 SPANI SH PRAI RI E RD 302 15TH ST 843 KI TTLESON RD - - 98837- 073t
997014 CLARKSTON WA 99403- 2372 PO BOX 939

PRQJECT - FEDERAL COLVILLE WA 991149654 LEWSTON |ID 835010449 MOSES LAKE WA 98837014:

COUNTY(S) : FERRY CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 142600

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
42 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG - SITE PS-FY-139

1.5000 ha 3, 000. 0000 0. 0000 1, 500. 0000 2, 000. 0000
4,500. 00 0. 00 2,250. 00 3, 000. 00
43 SO L BINDER OR TACKI NG AGENT - SI TE PS-FY-139
1.5000 ha 750. 0000 0. 0000 1, 000. 0000 450. 0000
1,125.00 0. 00 1, 500. 00 675. 00
44 PSI PE
1000. 0000 EACH 22.0000 0. 0000 27. 5000 8. 2500
22, 000. 00 0. 00 27,500. 00 8, 250. 00
45 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
14, 000. 00 14, 000. 00 14, 000. 00 14, 000. 00
TRAFFI C
46 EXTRUDED CURB
1455. 0000 hg 10. 0000 13. 8000 16. 5000 18. 0000
14, 550. 00 20, 079. 00 24,007.50 26, 190. 00
47 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
25. 0000 hg 40. 0000 48. 0000 50. 0000 48. 0000
1, 000. 00 1, 200. 00 1, 250. 00 1, 200. 00
48 BEAM GUARDRAIL TYPE 1
930. 0000 hg 46. 0000 37.5000 40. 0000 37.4000
42,780. 00 34,875. 00 37, 200. 00 34,782.00
49 BEAM GUARDRAI L SRT TERM NAL
11. 0000 EACH 1, 750. 0000 2, 000. 0000 2, 000. 0000 2, 000. 0000
19, 250. 00 22, 000. 00 22,000. 00 22, 000. 00
50 BEAM GUARDRAI L ANCHOR TYPE 2
12. 0000 EACH 410. 0000 560. 0000 650. 0000 560. 0000
4,920. 00 6, 720. 00 7, 800. 00 6, 720. 00
51 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
575. 0000 hg 22.5000 19. 5000 22.0000 19. 4000
12,937.50 11, 212. 50 12, 650. 00 11, 155. 00

52 RAI SI NG EXI STI NG BEAM GUARDRAI L
1460. 0000 hg 10. 0000 7.2500 8. 0000 7.2000
14, 600. 00 10, 585. 00 11, 680. 00 10, 512. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 997014 REVI SI ON NO :
CONTRACT NO: 005679 REGGON NO : 6
VERSI ON NO : 3 WORK ORDER# : 0L3410

BI DS OPENED ON : May 27 1999
AWARDED ON : Jun 1 1999

HAWY CSR 020 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 20 VALLEY ASPHALT & PAVING, |NC. POE ASPHALT PAVI NG, | NC. CENTRAL WASHI NGTON ASPHALT,
VIC. GRAVES MIN. RD TO SR 39t 485 SPANI SH PRAIRI E RD 302 15TH ST 843 KI TTLESON RD - - 98837- 073¢
997014 CLARKSTON WA 99403- 2372 PO BOX 939
PROJECT - FEDERAL COLVILLE WA 991149654 LEWSTON |ID 835010449 MOSES LAKE WA 98837014:
COUNTY(S) : FERRY CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
53 PRECAST CONC. BARRI ER TYPE 2
350. 0000 8 75. 0000 77.5000 80. 0000 77.0000
26, 250. 00 27,125.00 28, 000. 00 26, 950. 00
54 FLEXI BLE GUI DE POST
605. 0000 EACH 22.0000 22.0000 24.0000 18. 0000
13, 310. 00 13, 310. 00 14, 520. 00 10, 890. 00
55 PAINT STRI PE
76300. 0000 8 0. 2700 0. 1600 0. 1800 0. 1600
20, 601. 00 12, 208. 00 13, 734. 00 12, 208. 00
56 PLASTIC STOP BAR
70. 0000 8 15. 0000 17. 5000 27.0000 17. 5000
1, 050. 00 1, 225. 00 1, 890. 00 1, 225. 00
57 TEMPORARY PAVEMENT MARKI NG
51000. 0000 8 0. 2500 0. 1000 0.1200 0.1200
12, 750. 00 5, 100. 00 6, 120. 00 6, 120. 00
58 PERMANENT S| GNI NG
L.S.
15, 000. 00 17, 500. 00 20, 000. 00 17, 300. 00
59 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
1, 500. 00 500. 00 750. 00 500. 00
60 CONTRACTOR PI LOTED TRAFFI C CONTROL
420. 0000 HR 33. 0000 28. 2500 30. 0000 35. 0000
13, 860. 00 11, 865. 00 12, 600. 00 14, 700. 00
61 TRAFFIC CONTROL LABOR
7500. 0000 HR 32. 0000 30. 2500 31. 0000 28. 0000
240, 000. 00 226, 875. 00 232, 500. 00 210, 000. 00
62 TRAFFI C CONTROL VEHI CLE
75. 0000 DAY 55. 0000 40. 2500 42.0000 50. 0000
4,125. 00 3,018.75 3, 150. 00 3, 750. 00
63 TRAFFI C CONTROL SUPERVI SOR
1050. 0000 HR 32. 0000 31. 0000 32. 0000 33. 0000
33, 600. 00 32, 550. 00 33, 600. 00 34, 650. 00
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PS&E JOB NO: 997014 REVI SI ON NO : BI DS OPENED ON : May 27 1999
CONTRACT NO: 005679 REGGON NO : 6 AWARDED ON : Jun 1 1999
VERSI ON NO : 3 WORK ORDER# : 0L3410
HAWY CSR 020 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 20 VALLEY ASPHALT & PAVING, |NC. POE ASPHALT PAVI NG, | NC. CENTRAL WASHI NGTON ASPHALT,
VIC. GRAVES MIN. RD TO SR 39t 485 SPANI SH PRAIRI E RD 302 15TH ST 843 KI TTLESON RD - - 98837- 073¢
997014 CLARKSTON WA 99403- 2372 PO BOX 939
PROJECT - FEDERAL COLVILLE WA 991149654 LEWSTON |ID 835010449 MOSES LAKE WA 98837014:
COUNTY(S) : FERRY CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
64 CONSTRUCTI ON SI GNS CLASS A
82. 0000 e 84. 0000 45. 0000 48. 0000 75. 0000
6, 888. 00 3, 690. 00 3,936. 00 6, 150. 00
OTHER | TEMS
65 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
265. 0000 s 30. 0000 10. 0000 12. 0000 6. 0000
7, 950. 00 2, 650. 00 3,180. 00 1, 590. 00
66 GRAVEL BACKFILL FOR DRAIN
72.0000 s 20. 0000 27. 2500 30. 0000 15. 0000
1, 440. 00 1, 962. 00 2,160. 00 1, 080. 00
67 GABI ON CRI BBI NG
20. 0000 s 150. 0000 251. 0000 300. 0000 160. 0000
3, 000. 00 5, 020. 00 6, 000. 00 3, 200. 00
68 ADJUST | NLET
3.0000 EACH 275. 0000 251. 0000 300. 0000 280. 0000
825. 00 753. 00 900. 00 840. 00
69 ROAD CLOSURE GATE
1. 0000 EACH 2, 500. 0000 5, 300. 0000 6, 000. 0000 6, 000. 0000
2,500. 00 5, 300. 00 6, 000. 00 6, 000. 00
70 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
5, 000. 00 3, 525. 00 4,000. 00 2, 000. 00
71 TRAI NI NG
600. 0000 HR 2. 0000 3.0000 2. 0000 2. 0000
1, 200. 00 1, 800. 00 1, 200. 00 1, 200. 00
72 ROADSI DE CLEANUP
EST.
37, 500. 00 37, 500. 00 37, 500. 00 37, 500. 00
73 TRI MM NG AND CLEANUP
L.S.
1, 500. 00 10, 000. 00 3, 000. 00 2,500. 00

74 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
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PS&E JOB NO: 997014 REVI SI ON NO : BI DS OPENED ON : May 27 1999
CONTRACT NO: 005679 REGGON NO : 6 AWARDED ON : Jun 1 1999
VERSI ON NO : 3 WORK ORDER# : 0L3410
Y CSR 020 T e LOW BIDDER ----=-- =-=---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 20 VALLEY ASPHALT & PAVING, INC. POE ASPHALT PAVI NG, CENTRAL WASHI NGTON ASPHALT,
VIC. GRAVES MIN. RD TO SR 39t 485 SPANI SH PRAI RI E RD 302 15TH ST 843 KI TTLESON RD - - 98837- 073t
997014 CLARKSTON WA 99403- 2372 PO BOX 939
PRQJECT - FEDERAL COLVILLE WA 991149654 LEWSTON |ID 835010449 MOSES LAKE WA 98837014:
COUNTY(S) : FERRY CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
75 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
76  CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE LOW SU
480. 0000 e 3.0000 5. 0000 6. 5000 3.0000
1, 440. 00 2, 400. 00 3,120. 00 1, 440. 00
77 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
15500. 0000 e 1. 5000 1. 4500 1. 0000 1. 2500
23, 250. 00 22,475. 00 15, 500. 00 19, 375. 00

CONTRACT TOTAL $3, 009, 222. 75

$2, 997, 198. 00

$3, 305, 042. 50

$3, 350, 342. 50



